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Addendum No.: 
Project: 

 
Project No.: 

Date: 

ONE 001 
Johnson County Missouri – Detention Center Insulation 
 
23005 
11/15/2024 

 

This Addendum is issued to all registered plan holders pursuant to the Instructions to Bidders and Conditions 
of the Contract. This Addendum serves to clarify, revise, and supersede information in the Project Manual, 
Drawings, and previously issued Addenda. Portions of the Addendum affecting the Contract Documents will 
be incorporated into the Contract by enumeration of the Addendum in the Owner/Contractor Agreement. 

The Bidder shall acknowledge receipt of this Addendum in the appropriate space on the Bid Form. 
 

GENERAL 

1. REVISED BID SUBMISSION DEADLINE:  1:00 p.m. (CST) on Monday, November 25, 2024  

*Bid date has been extended one week. Bid opening will occur 1:30 p.m. (CST) same day. 

2. Pre-Bid Meeting agenda/notes are attached. 

3. Pre-Bid Sign-In sheet is attached. 

 

QUESTIONS/ANSWERS FROM PRE-BID CONFERENCE 

1. To address concerns regarding potential adjustments to the scope of work for areas that are not 
readily accessible, this matter will be reviewed with the County Commissioners on Monday, 
November 18, 2024. Further guidance will then be provided to the bidders. 

 
 
 
 
ATTACHMENTS: 
 

Type (Drawing or 
Specification) 

Description Date 

- Prebid Sign-in Sheet 10/19/2024 

- Prebid Meeting Agenda/notes 10/19/2024 
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Meeting Subject: 
Date: 

Project: 
Project No.: 

Meeting Location: 

Pre-Bid Meeting 
Monday, November 4th, 2024 
Detention Center Roof Insulation Replacement 
23005 

Johnson County Sheriff's Office -  278 SW 871st Rd, Centerview, MO 64019 
 

 
The purpose of the meeting is to overview the project bid requirements and the envisioned final design. 
 
Project Representatives 

• Owner Representatives 
o Jennifer Powers (County Clerks Office) 
o Joe Epps (County Detention Center) jepps@jocomo.gov 

• Architect – WSKF Architects, Inc., 816.300.4101 
o Doug Boe – dboe@wskfarch.com 

 
Agenda 

• Invitation to Bid 
o Bid Date: November 18th, 2024, 1:00 p.m. 

 Bids are to be delivered to the County Clerk's Office, 300 N Holden Street, Suite 
#201, Warrensburg, Missouri 64093. Bids will be opened at 1:30 p.m. on the 
same day at the County Commission's Chambers 

• Bid Requirements 
o Bids are to be received by mail or delivery before the date & time listed above 
o (5) hard copies & (1) USB drive copy 
o Sealed envelope or box marked "SEALED BID – DETENTION CENTER INSULATION" 

with return name and address 
o No fax or electronically transmitted responses will be accepted 

• Bid Security/Proposal Guarantee 
o 5% of the total cost of the proposal 

• Performance & Payment Bonds 
o 100% of the contract sum 

• Contract Type 
o Single Prime 

• Bid Stipulations 
o Alternates 

 None 

o Allowances 
 None 

o Unit Prices 
 None 



Pre-Bid Meeting 
August 19, 2021 
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• General Items of Note 
o All staging is to be coordinated with J.C. staff and the Sheriff's Department 
o Must maintain Sheriff's security protocols while on the project site 
o Substitutions 

 Request for substitutions must be in by November 7th 
 After bidding, substitutions are not allowed unless such change offers 

advantages to the owner for accepting such (advantage in terms of equal or 
better product for less cost, local availability, or similar). All desired substitutions 
should be requested prior to bidding 

o Communication 
 All project related communication shall be directed to the architect. Any 

communication directed to the owner or other similar project representatives shall 
be treated as unofficial communication and, therefore, not within the contract 
provisions of the project 

o Tax Status:  The project is tax-exempt 

• Project Manual 
o Review of selected sections. 

• Design Review 
o Scope of Work includes: 

 Remove the existing vinyl-faced batt insulation system. Temporary moving of 
ductwork, electrical components, etc., as necessary for installation of new 
insulation system. 

 Installation of banded vinyl-faced insulation system. 

• Addendum 
o Addendum 1: to be issued no later than Monday, November 11th   

• Questions/Answers 

o Construction phasing:  February & March are the lowest capacity season. The inmates 
will be relocated in each section or building during construction. 

o Security protocols: All workers must fill out the Johnson County Sheriff's clearance form 
before access to the site is allowed. Construction workers will enter the main lobby daily 
and be signed in to the facility. Special access will be allowed to equipment and material 
storage. Trucks should be marked with company information. 

o Contractors will be responsible for moving existing furniture to access existing 
construction as necessary. 

o Additional existing photos are available upon request. Email Doug Boe at 
dboe@wskfarch.com for a Dropbox link to access the images. 

o Building 'E' has newer and better insulation than the other buildings. The contractor 
wanted to know if the existing insulation could be left in place and if the new insulation 
could be placed under the existing insulation. 

o Buildings A, B, C & D have areas that are not readily accessible. Can work in these 
areas not be included in the scope of work? 

 
 




