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March 3, 2025
BID REJECTION: Request For Bids — Detention Center — Roof Insulation Replacement

County Commission requested bids to select a single qualified bidder to remove existing metal building roof
insulation and replacement with new fiberglass batt insulation with reinforced vinyl face liner and banding system
at 278 SW 8715 Road, Centerview, Missouri. The request for bids was sent to a list of potential bidders on October
18, 2024 and it was posted on the Johnson County MO website (www.jococourthouse.com). The request for bids
was advertised in the Warrensburg Star Journal in the October 18, 2024 printed newspaper.

A mandatory in-person pre-bid meeting was held at 10:00 a.m. (CST) on Monday, November 4, 2024 at the
County Sheriff's Office 278 SW 871st Road, Centerview, Missouri with the following entities represented: All Pro
Electrical, Home Heating, Cooling and Plumbing / Heartland Sheet Metal Co., Septagon Construction Company.

Product substitutions, questions and clarifications were to be submitted by Bidders before 1:30 p.m. on Thursday,
November 7, 2024. Addenda were issued November 15, 2024 and November 19, 2024 including responses to
questions and clarifications as well as revisions to the Bid Deadline: 2:00 p.m. (CST) on Tuesday, November 26,
2024 and Bid Opening: 2:30 p.m. (CST) on Tuesday, November 26, 2024.

Bids for Detention Center — Roof Insulation Replacement were opened at 2:30 p.m. on November 26, 2024. The
following were in attendance: Commissioner Troy A. Matthews; Commissioner John Marr; Commissioner Charles
Kavanaugh; Jennifer Powers, County Clerk Chief Deputy; Doug Boe, WSKF Architects; Blake Potts, Septagon
Construction Company.

The following bid was received by County Clerk’s Office by the 2:00 p.m. Tuesday, November 26, 2024 deadline:
Septagon Construction Time of
Company Sedalia, Completion
Missouri Received (Calendar
11/26/2024 at 12:50 p.m. Days)

4.1. Base Bid, Single-Prime (All Trades) Contract: The Bidder,
having carefully examined the Procurement and Contracting
Requirements, Conditions of the Contract, Drawings,
Specifications, and all subsequent Addenda, as prepared by
WSKF Architects, having visited the site, and being familiar with all
conditions and requirements of the Work, hereby agrees to furnish
all material, labor, equipment and services, including all scheduled
unit costs, necessary to complete the construction of the above-
named project, according to the requirements of the Procurement
and Contracting Documents, for the stipulated sum of: $616,654 | 90 Days

4.2 Bid Alternate One Bid: Alternate to replace insulation plus
replace existing metal roofing. The Bidder agrees to furnish all
material, labor, equipment, and services necessary to complete the
construction of the above-named project, according to the
requirements of the Procurement and Contracting Documents, for
the stipulated sum of: $502,700 | 80 Days

4.3 Bid Bond Amount: 5%

Commissioner Kavanaugh motioned and Commissioner Marr seconded to take the bid under advisement on
November 26, 2024. Motion approved unanimously.

Having considered the bid on March 3, 2025, Commissioner Kavanaugh motioned, and Commissioner Sproat
seconded to reject the bid received. Motion approved unanimously.
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